

**Fall 2018 Procurement Events (BEC RFP)
07 AUG 2018**

FINAL TARGETS

The Targets provided in the RFP Rules dated June 20, 2018 were provisional only. Final Targets reflecting the July forecast from the Companies are provided below for each procurement event.

AIC Energy Products/Combinations

Targets for AIC (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Oct 2018	6	5	Feb 2020	4	5
Nov 2018	6	5	Mar 2020	3	3
Dec 2018	8	6	Apr 2020	3	3
Jan 2019	7	7	May 2020	4	3
Feb 2019	7	7	Jun 2020	4	3
Mar 2019	6	5	Jul 2020	5	4
Apr 2019	5	4	Aug 2020	4	3
May 2019	5	5	Sep 2020	3	2
Jun 2019	5	4	Oct 2020	2	1
Jul 2019	6	4	Nov 2020	2	1
Aug 2019	5	4	Dec 2020	3	2
Sep 2019	4	3	Jan 2021	3	2
Oct 2019	3	3	Feb 2021	3	3
Nov 2019	4	4	Mar 2021	2	1
Dec 2019	4	4	Apr 2021	2	-
Jan 2020	4	5	May 2021	1	1

Number of Blocks Available for Each Combination (AIC)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Oct-Nov-Dec18	6	5	Mar-Apr20	3	3
Jan-Feb19	7	7	Jun19 to May20	3	3
Mar-Apr19	5	4	Jul-Aug20	4	3
Jun18 to May19	-	-	Oct-Nov-Dec20	2	1
Jul-Aug19	5	4	Jan-Feb21	3	2
Oct-Nov-Dec19	3	3	Mar-Apr21	2	-
Jan-Feb20	4	5	Jun20 to May21	1	-

**Fall 2018 Procurement Events (BEC RFP)
07 AUG 2018**

ComEd Energy Products/Combinations

Targets for ComEd (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Oct 2018	22	19	Feb 2020	12	11
Nov 2018	25	22	Mar 2020	11	10
Dec 2018	27	24	Apr 2020	10	9
Jan 2019	29	26	May 2020	11	9
Feb 2019	26	25	Jun 2020	14	11
Mar 2019	23	21	Jul 2020	18	14
Apr 2019	21	18	Aug 2020	17	13
May 2019	22	19	Sep 2020	11	10
Jun 2019	15	12	Oct 2020	8	6
Jul 2019	17	14	Nov 2020	9	7
Aug 2019	17	14	Dec 2020	11	10
Sep 2019	12	10	Jan 2021	10	10
Oct 2019	10	9	Feb 2021	11	9
Nov 2019	12	10	Mar 2021	8	7
Dec 2019	12	11	Apr 2021	6	6
Jan 2020	13	13	May 2021	8	7

Number of Blocks Available for Each Combination (ComEd)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Oct-Nov-Dec18	22	19	Mar-Apr20	10	9
Jan-Feb19	26	25	Jun19 to May20	10	9
Mar-Apr19	21	18	Jul-Aug20	17	13
Jun18 to May19	-	-	Oct-Nov-Dec20	8	6
Jul-Aug19	17	14	Jan-Feb21	10	9
Oct-Nov-Dec19	10	9	Mar-Apr21	6	6
Jan-Feb20	12	11	Jun20 to May21	6	6

MEC Energy Products/Combinations

The Targets for MEC are zero for each month and Segment based on the July forecast. As such, no procurement event will be held for MEC.

Fall 2018 Procurement Events (BEC RFP)
07 AUG 2018

AIC Capacity Product

AIC ZRC Target

Planning Year	Forecast Requirement	ZRC Target (number ZRCs)
2019-2020	1,756	653