

UPDATED TARGETS PRE-BID LETTER OF CREDIT AMOUNT SUFFICIENT TO BID ON ALL BLOCKS

The Targets provided in the RFP Rules are provisional only and are subject to change. Updated Targets reflecting the March forecast for AIC are provided in the tables below. The total number of Blocks across all months and Segments is 468 Blocks for AIC. The amount of the Pre-Bid Letter of Credit sufficient to bid on all Blocks is \$2,340,000 for AIC. While the updated Targets may undergo further revision, the amount of the Pre-Bid Letter of Credit that will allow a Bidder to bid on all Blocks available for AIC will not change.

Targets for AIC (Number of Blocks of 25 MW)

| Month | On-Peak | Off-Peak | Month | On-Peak | Off-Peak |
|----------|---------|----------|----------|---------|----------|
| Jun 2017 | 20 | 18 | Dec 2018 | 5 | 4 |
| Jul 2017 | 26 | 19 | Jan 2019 | 5 | 5 |
| Aug 2017 | 25 | 18 | Feb 2019 | 5 | 4 |
| Sep 2017 | 18 | 15 | Mar 2019 | 4 | 4 |
| Oct 2017 | 8 | 7 | Apr 2019 | 4 | 3 |
| Nov 2017 | 8 | 7 | May 2019 | 3 | 3 |
| Dec 2017 | 11 | 10 | Jun 2019 | 4 | 3 |
| Jan 2018 | 11 | 9 | Jul 2019 | 5 | 4 |
| Feb 2018 | 10 | 9 | Aug 2019 | 5 | 3 |
| Mar 2018 | 10 | 9 | Sep 2019 | 3 | 3 |
| Apr 2018 | 8 | 6 | Oct 2019 | 2 | 1 |
| May 2018 | 8 | 7 | Nov 2019 | 2 | 1 |
| Jun 2018 | 5 | 5 | Dec 2019 | 3 | 3 |
| Jul 2018 | 6 | 5 | Jan 2020 | 3 | 3 |
| Aug 2018 | 6 | 5 | Feb 2020 | 3 | 3 |
| Sep 2018 | 5 | 4 | Mar 2020 | 3 | 2 |
| Oct 2018 | 4 | 3 | Apr 2020 | 2 | 1 |
| Nov 2018 | 4 | 4 | May 2020 | 2 | 2 |

Number of Blocks Available for Each Combination (AIC)

| Combination | On-Peak | Off-Peak | Combination | On-Peak | Off-Peak |
|----------------|---------|----------|----------------|---------|----------|
| Jul-Aug17 | 25 | 18 | Jan-Feb19 | 5 | 4 |
| Oct-Nov-Dec17 | 8 | 7 | Mar-Apr19 | 4 | 3 |
| Jan-Feb18 | 10 | 9 | Jun18 to May19 | 3 | 3 |
| Mar-Apr18 | 8 | 6 | Jul-Aug19 | 5 | 3 |
| Jun17 to May18 | 8 | 6 | Oct-Nov-Dec19 | 2 | 1 |
| Jul-Aug18 | 6 | 5 | Jan-Feb20 | 3 | 3 |
| Oct-Nov-Dec18 | 4 | 3 | Mar-Apr20 | 2 | 1 |
| | | | Jun19 to May20 | 2 | 1 |

The Targets provided in this document and posted to the procurement website on March 21, 2017 are the final Targets for the Spring 2017 Standard Products RFP. There will be no further updates.

The Targets provided in the RFP Rules are provisional only and are subject to change. Updated Targets reflecting the March forecast for ComEd are provided in the tables below. The total number of Blocks across all months and Segments is 1,796 Blocks for ComEd. The amount of the Pre-Bid Letter of Credit sufficient to bid on all Blocks is \$8,980,000 for ComEd. While the updated Targets may undergo further revision, the amount of the Pre-Bid Letter of Credit that will allow a Bidder to bid on all Blocks available for ComEd will not change.

Targets for ComEd (Number of Blocks of 25 MW)

| Month | On-Peak | Off-Peak | Month | On-Peak | Off-Peak |
|----------|---------|----------|----------|---------|----------|
| Jun 2017 | 68 | 53 | Dec 2018 | 19 | 16 |
| Jul 2017 | 94 | 68 | Jan 2019 | 19 | 17 |
| Aug 2017 | 93 | 66 | Feb 2019 | 18 | 16 |
| Sep 2017 | 65 | 56 | Mar 2019 | 16 | 14 |
| Oct 2017 | 32 | 27 | Apr 2019 | 14 | 12 |
| Nov 2017 | 35 | 31 | May 2019 | 15 | 13 |
| Dec 2017 | 40 | 36 | Jun 2019 | 17 | 13 |
| Jan 2018 | 40 | 37 | Jul 2019 | 21 | 16 |
| Feb 2018 | 38 | 36 | Aug 2019 | 20 | 15 |
| Mar 2018 | 34 | 31 | Sep 2019 | 14 | 11 |
| Apr 2018 | 30 | 28 | Oct 2019 | 11 | 8 |
| May 2018 | 33 | 28 | Nov 2019 | 11 | 9 |
| Jun 2018 | 20 | 16 | Dec 2019 | 14 | 12 |
| Jul 2018 | 25 | 20 | Jan 2020 | 14 | 12 |
| Aug 2018 | 23 | 18 | Feb 2020 | 13 | 11 |
| Sep 2018 | 17 | 14 | Mar 2020 | 11 | 9 |
| Oct 2018 | 15 | 13 | Apr 2020 | 9 | 7 |
| Nov 2018 | 16 | 14 | May 2020 | 10 | 9 |

Number of Blocks Available for Each Combination (ComEd)

| Combination | On-Peak | Off-Peak | Combination | On-Peak | Off-Peak |
|----------------|---------|----------|----------------|---------|----------|
| Jul-Aug17 | 93 | 66 | Jan-Feb19 | 18 | 16 |
| Oct-Nov-Dec17 | 32 | 27 | Mar-Apr19 | 14 | 12 |
| Jan-Feb18 | 38 | 36 | Jun18 to May19 | 14 | 12 |
| Mar-Apr18 | 30 | 28 | Jul-Aug19 | 20 | 15 |
| Jun17 to May18 | 30 | 27 | Oct-Nov-Dec19 | 11 | 8 |
| Jul-Aug18 | 23 | 18 | Jan-Feb20 | 13 | 11 |
| Oct-Nov-Dec18 | 15 | 13 | Mar-Apr20 | 9 | 7 |
| | | | Jun19 to May20 | 9 | 7 |

The Targets provided in the RFP Rules are provisional only and are subject to change. Updated Targets reflecting the March forecast for MEC are provided in the tables below. The total number of Blocks across all months and Segments is 47 Blocks for MEC. The amount of the Pre-Bid Letter of Credit sufficient to bid on all Blocks is \$235,000 for MEC. While the updated Targets may undergo further revision, the amount of the Pre-Bid Letter of Credit that will allow a Bidder to bid on all Blocks available for MEC will not change.

Targets for MEC (Number of Blocks of 25 MW)

| Month | On-Peak | Off-Peak | Month | On-Peak | Off-Peak |
|----------|---------|----------|----------------------------------|---------|----------|
| Jun 2017 | 1 | 3 | Jun 2018 | - | - |
| Jul 2017 | 3 | 3 | Jul 2018 | - | - |
| Aug 2017 | 4 | 3 | Aug 2018 | - | - |
| Sep 2017 | 3 | 3 | Sep 2018 | - | - |
| Oct 2017 | 1 | 1 | Oct 2018 | - | - |
| Nov 2017 | 2 | 2 | Nov 2018 | 1 | - |
| Dec 2017 | 2 | 1 | Dec 2018 | - | - |
| Jan 2018 | - | - | Jan 2019 | - | - |
| Feb 2018 | 1 | - | Feb 2019 | - | - |
| Mar 2018 | 2 | 2 | Mar 2019 | - | - |
| Apr 2018 | 3 | 2 | Apr 2019 | 1 | - |
| May 2018 | 1 | 2 | May 2019 | - | - |
| | | | Each of June 2019 to May 2020 | - | - |

Number of Blocks Available for Each Combination (MEC)

| Combination | On-Peak | Off-Peak | Combination | On-Peak | Off-Peak |
|---------------|---------|----------|---|---------|----------|
| Jul-Aug17 | 3 | 3 | Jun17 to May18 | - | - |
| Oct-Nov-Dec17 | 1 | 1 | All Combinations in the Jun18 to May19 year | - | - |
| Jan-Feb18 | - | - | All Combinations in the Jun19 to May20 year | - | - |
| Mar-Apr18 | 2 | 2 | | | |

1. PRE-BID LETTER OF CREDIT AMOUNTS TO SUPPORT MAXIMUM INDICATIVE QUANTITY

A Bidder's Indicative Quantity for a Company is the total number of blocks that the Bidder intends to bid across all segments and months. The Bidder must provide its Indicative Quantity for a Company as part of the requirements of the Part 2 Proposal and provide a Pre-Bid Letter of Credit in an amount sufficient to support its Indicative Quantity.

The Pre-Bid Letter of Credit must be in an amount of \$5,000 per block of a Bidder's Indicative Quantity or \$250,000, whichever is greater, for AIC and ComEd. The Pre-Bid Letter of Credit must be in an amount of \$5,000 per block of a Bidder's Indicative Quantity or \$25,000, whichever is greater, for MEC.

The Pre-Bid Letter of Credit amounts to support the maximum Indicative Quantity for each Company are provided below. The below amounts are not subject to change.

| Utility | Total Available Blocks in Updated Targets | Pre-Bid Letter of Credit Amount to Support Maximum Indicative Quantity |
|----------------|--|---|
| AIC | 468 | 2,340,000 |
| ComEd | 1,796 | 8,980,000 |
| MEC | 47 | 235,000 |