

Spring 2023 Procurement Events (BEC RFP)
31 MAR 2023

FINAL TARGETS

BID ASSURANCE COLLATERAL AMOUNTS TO BID ON ALL BLOCKS

The Targets provided in the RFP Rules dated March 16, 2023 were provisional only. Final Targets reflecting the March forecast from the Companies are provided below for each procurement event. These final Targets are not subject to further revision.

Provided below are: (i) the final Targets; and (ii) the amount of bid assurance collateral for a Company that will allow a Bidder to bid on all Blocks available for that Company’s procurement event for Energy Products.

AIC Energy Products/Combinations

Targets for AIC (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Jun 2023	23	15	Dec 2024	2	1
Jul 2023	20	9	Jan 2025	3	1
Aug 2023	19	9	Feb 2025	2	1
Sep 2023	14	8	Mar 2025	2	1
Oct 2023	5	1	Apr 2025	1	1
Nov 2023	4	1	May 2025	1	1
Dec 2023	5	2	Jun 2025	4	2
Jan 2024	6	2	Jul 2025	5	3
Feb 2024	5	2	Aug 2025	5	3
Mar 2024	5	2	Sep 2025	2	1
Apr 2024	3	1	Oct 2025	-	-
May 2024	3	2	Nov 2025	-	-
Jun 2024	8	5	Dec 2025	2	1
Jul 2024	9	6	Jan 2026	2	1
Aug 2024	10	5	Feb 2026	2	1
Sep 2024	2	1	Mar 2026	1	-
Oct 2024	2	-	Apr 2026	-	-
Nov 2024	2	1	May 2026	-	-

Number of Blocks Available for Each Combination (AIC)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Jul-Aug23	19	9	Jan-Feb25	2	1
Oct-Nov-Dec23	4	1	Mar-Apr25	1	1
Jan-Feb24	5	2	Jun24 to May25	1	-
Mar-Apr24	3	1	Jul-Aug25	5	3
Jun23 to May24	3	1	Oct-Nov-Dec25	-	-
Jul-Aug24	9	5	Jan-Feb26	2	1
Oct-Nov-Dec24	2	-	Mar-Apr26	-	-
			Jun25 to May26	-	-

Spring 2023 Procurement Events (BEC RFP)
31 MAR 2023

Bid assurance collateral in an amount of **\$1,345,000** allows a Bidder to bid on all Blocks available for AIC's Energy Products.

Spring 2023 Procurement Events (BEC RFP)
31 MAR 2023

ComEd Energy Products/Combinations

Targets for ComEd (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Jun 2023	1	2	Dec 2024	1	2
Jul 2023	2	1	Jan 2025	-	1
Aug 2023	2	1	Feb 2025	-	-
Sep 2023	1	1	Mar 2025	-	1
Oct 2023	1	-	Apr 2025	-	-
Nov 2023	-	1	May 2025	-	-
Dec 2023	1	1	Jun 2025	9	7
Jan 2024	1	1	Jul 2025	12	10
Feb 2024	-	1	Aug 2025	11	9
Mar 2024	1	-	Sep 2025	6	5
Apr 2024	-	1	Oct 2025	4	3
May 2024	-	1	Nov 2025	4	3
Jun 2024	11	10	Dec 2025	6	5
Jul 2024	14	11	Jan 2026	6	5
Aug 2024	12	9	Feb 2026	5	5
Sep 2024	2	2	Mar 2026	4	3
Oct 2024	-	-	Apr 2026	2	2
Nov 2024	-	1	May 2026	3	3

Number of Blocks Available for Each Combination (ComEd)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Jul-Aug23	2	1	Jan-Feb25	-	-
Oct-Nov-Dec23	-	-	Mar-Apr25	-	-
Jan-Feb24	-	1	Jun24 to May25	-	-
Mar-Apr24	-	-	Jul-Aug25	11	9
Jun23 to May24	-	-	Oct-Nov-Dec25	4	3
Jul-Aug24	12	9	Jan-Feb26	5	5
Oct-Nov-Dec24	-	-	Mar-Apr26	2	2
			Jun25 to May26	2	2

Bid assurance collateral in an amount of **\$1,150,000** allows a Bidder to bid on all Blocks available for ComEd’s Energy Products.

Spring 2023 Procurement Events (BEC RFP)
31 MAR 2023

MEC Energy Products/Combinations

Targets for MEC (Number of Blocks of 25 MW)

Month	On-Peak	Off-Peak	Month	On-Peak	Off-Peak
Jun 2023	-	-	Jun 2024	-	-
Jul 2023	2	-	Jul 2024	-	-
Aug 2023	2	-	Aug 2024	-	-
Sep 2023	-	-	Sep 2024	-	-
Oct 2023	-	-	Oct 2024	-	-
Nov 2023	-	-	Nov 2024	-	-
Dec 2023	-	-	Dec 2024	-	-
Jan 2024	-	-	Jan 2025	-	-
Feb 2024	-	-	Feb 2025	-	-
Mar 2024	-	-	Mar 2025	-	-
Apr 2024	-	-	Apr 2025	-	-
May 2024	-	-	May 2025	-	-
			Each of June 2025 to May 2026	-	-

Number of Blocks Available for Each Combination (MEC)

Combination	On-Peak	Off-Peak	Combination	On-Peak	Off-Peak
Jul-Aug23	2	-	Jan-Feb25	-	-
Oct-Nov-Dec23	-	-	Mar-Apr25	-	-
Jan-Feb24	-	-	Jun24 to May25	-	-
Mar-Apr24	-	-	Jul-Aug25	-	-
Jun23 to May24	-	-	Oct-Nov-Dec25	-	-
Jul-Aug24	-	-	Jan-Feb26	-	-
Oct-Nov-Dec24	-	-	Mar-Apr26	-	-
			Jun25 to May26	-	-

The required amount of bid assurance collateral for MEC is **\$25,000**. This amount is sufficient to bid on all Blocks for MEC’s Energy Products.